New Jersey Department of Transportation DATE : 03/08/11
PAGE : 103 -1
TABULATION OF BIDS

CALL ORDER : 103 CONTRACT ID : 11103 COUNTIES : GLOUCESTER CAMDEN
LETTING DATE : 03/08/11 10:00AM DISTRICT : sl

CONTRACT TIME : 04/02/12 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : HPP-0014(125)

ROUTE 42 SOUTHBOUND ROADWAY IMPROVEMENT,

CONTRACT NO.012113040

BOROUGH OF BELLMAWR & RUNNEMEDE, CAMDEN COUNTY

TOWNSHIP OF DEPTFORD, GLOUCESTER COUNTY
SET-ASIDE

VENDOR RANKING

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 H0213 HAINES AND KIBBLEHOUSE INC $ 2,976,672.79 100.0000%
2 G5094 GLASGOW INC S 3,779,380.65 126.9666%
3 M6816 MOUNT CONSTRUCTION CO., INC. $ 4,047,201.16 135.9639%
4 12943 IEW CONSTR GP, INC $ 5,115,680.87 171.8590%
5 H0632 GEORGE HARMS CONSTR CO INC $ 5,162,244.82 173.4233%
A5874 JAMES J ANDERSON CONSTRUCTION CO INC IRREGULAR
P4198 RICHARD E. PIERSON CONST J/V SOUTH STATE, INC IRREGULAR
| ( 1 ) H0213 | ( 2 ) G5094 | ( 3 ) M6816
|HAINES AND KIBBLEHOUSE INC | GLASGOW INC |MOUNT CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e

SECTION 0001 ROADWAY

|
0001 151003M LUMP | 25000.00000 25000.00] 15480.00000 15480.00]| 32000.00000 32000.00
PERFORMANCE BOND AND PAYMENT BOND | |
0003 153003P LUMP | 8450.00000 8450.00 | 5000.00000 5000.00] 10000.00000 10000.00
PROGRESS SCHEDULE | |
0004 153006P 12.000 U© | 525.00000 6300.00] 600.00000 7200.00| 1.00000 12.00
PROGRESS SCHEDULE UPDATE | |
0005 153012P 1068.000 HOUR | 75.00000 80100.00] 1.00000 1068.00| 0.01000 10.68
TRAINEES | | |
0006 154003P LUMP | 50000.00000 50000.00|] 350000.00000 350000.00] 395000.00000 395000.00
MOBILIZATION | |
0010 157003M LUMP | 30000.00000 30000.00] 25000.00000 25000.00] 26100.00000 26100.00
CONSTRUCTION LAYOUT | |
0018 159003M 12.000 U© | 24.00000 288.00] 120.00000 1440.00]| 0.01000 0.12
BREAKAWAY BARRICADE | |
0019 159006M 62.000 U | 14.00000 868.00 | 70.00000 4340.00 | 0.01000 0.62
DRUM | | |
0020 159012M 800.000 SF | 9.00000 7200.00| 8.00000 6400.00] 10.00000 8000.00
|

CONSTRUCTION SIGNS



New Jersey Department of Transportation DATE 03/08/11
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TABULATION OF BIDS
CALL ORDER 103 CONTRACT 1ID 11103 COUNTIES GLOUCESTER CAMDEN
LETTING DATE 03/08/11 10:00AM DISTRICT sl
SET-ASIDE
| ( 1 ) HO0213 | ( 2 ) G5094 | ( 3 ) M6816
|HAINES AND KIBBLEHOUSE INC | GLASGOW INC |[MOUNT CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0021 159015M 1.000 U© | 900.00000 900.00] 600.00000 600.00] 1000.00000 1000.00
CONSTRUCTION IDENTIFICATION SIGN, 4' | |
8" | | |
0022 159021P 4253.000 LF | 27.30000 116106.90]| 31.50000 133969.50]| 75.00000 318975.00
CONSTRUCTION BARRIER CURB | |
0023 159027M 2.000 U | 1000.00000 2000.00] 3500.00000 7000.00 | 5000.00000 10000.00
FLASHING ARROW BOARD, 4' X 8' | |
0024 159030M 1.000 U© | 4500.00000 4500.00| 12500.00000 12500.00]| 20000.00000 20000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0025 159054M 2.000 U | 3444.00000 6888.00| 3200.00000 6400.00] 6000.00000 12000.00
TEMPORARY CRASH CUSHION, INERTIAL | |
BARRIER SYSTEM, 14 MODULES | |
0026 159072M 3.000 U | 12000.00000 36000.00] 3500.00000 10500.00]| 10000.00000 30000.00
TEMPORARY CRASH CUSHION, QUADGUARD 6 | |
BAYS X 24" WIDE | |
0027 159108M 2.000 U | 8400.00000 16800.00] 7500.00000 15000.00] 20000.00000 40000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0028 159114M 16836.000 LF | 1.30000 21886.80] 1.30000 21886.80] 1.30000 21886.80
REMOVABLE BLACK LINE MASKING TAPE, 6" | |
0029 159120M 32400.000 LF | 0.95000 30780.00] 0.95000 30780.00] 1.00000 32400.00
TEMPORARY PAVEMENT MARKING TAPE, 4" | |
0030 159126M 32400.000 LF | 0.16000 5184.00] 0.16000 5184.00] 0.16000 5184.00
TEMPORARY TRAFFIC STRIPES, 4" | |
0031 159141M 1000.000 HOUR | 85.00000 85000.00]| 1.00000 1000.00]| 0.01000 10.00
TRAFFIC DIRECTOR, FLAGGER | |
0032 159144M 1.000 U | 5000.00000 5000.00| 1000.00000 1000.00]| 500.00000 500.00
EMERGENCY TOWING SERVICE | |
0033 160003M LUMP | 2700.00000 2700.00] 2700.00000 2700.00] 2700.00000 2700.00
FUEL PRICE ADJUSTMENT | |
0034 160006M LUMP | 12500.00000 12500.00] 12500.00000 12500.00] 12500.00000 12500.00
ASPHALT PRICE ADJUSTMENT | |
0035 161003P LUMP | 26946.00000 26946.00] 6000.00000 6000.00] 100.00000 100.00
FINAL CLEANUP | |
0036 201003P LUMP | 2184.00000 2184.00] 30000.00000 30000.00] 30000.00000 30000.00
CLEARING SITE | |
0039 202003P 2.000 ACRE | 9954.00000 19908.00] 5000.00000 10000.00] 10000.00000 20000.00
STRIPPING | |
0040 202006M 20.000 cCY | 70.60000 1412.00]| 50.00000 1000.00]| 100.00000 2000.00
|

EXCAVATION, TEST PIT
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TABULATION OF BIDS
CALL ORDER 103 CONTRACT 1ID 11103 COUNTIES GLOUCESTER CAMDEN
LETTING DATE 03/08/11 10:00AM DISTRICT sl
SET-ASIDE
| ( 1 ) HO0213 | ( 2 ) G5094 | ( 3 ) M681l6
|HAINES AND KIBBLEHOUSE INC | GLASGOW INC |MOUNT CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0041 202009P 2593.000 cCY | 15.76000 40865.68]| 25.00000 64825.00] 23.00000 59639.00
EXCAVATION, UNCLASSIFIED | |
0045 301006P 436.000 CY | 43.23000 18848.28| 70.00000 30520.00] 40.00000 17440.00
SUBBASE | | |
0046 302042P 1968.000 SY | 9.22000 18144.96| 13.00000 25584.00] 15.00000 29520.00
DENSE-GRADED AGGREGATE BASE COURSE, 8" | |
THICK | | |
0047 401009P 26368.000 SY | 0.48000 12656.64| 2.00000 52736.00]| 4.00000 105472.00
HMA MILLING, 3" OR LESS | |
0048 401021M 100.000 SY | 31.56000 3156.00] 145.00000 14500.00]| 10.00000 1000.00
HOT MIX ASPHALT PAVEMENT REPAIR | |
0049 401030M 2413.000 GAL | 0.01000 24.13| 5.00000 12065.00] 0.01000 24.13
TACK COAT | |
0050 401036M 502.000 GAL | 0.01000 5.02] 1.00000 502.00] 0.01000 5.02
PRIME COAT | | |
0051 401090M 422.000 T | 62.07000 26193.54] 81.50000 34393.00] 100.00000 42200.00
HOT MIX ASPHALT 19 M 76 INTERMEDIATE | |
COURSE | | |
0052 401099M 1093.000 T | 53.29000 58245.97| 70.00000 76510.00] 80.00000 87440.00
HOT MIX ASPHALT 25 M 64 BASE COURSE | |
0053 401108M 5.000 U | 75.00000 375.00] 110.00000 550.00] 75.00000 375.00
CORE SAMPLES, HOT MIX ASPHALT | |
0054 404006M 6743.000 T | 89.69000 604779.67] 111.00000 748473.00] 110.00000 741730.00
STONE MATRIX ASPHALT 12.5 MM SURFACE | |
COURSE | | |
0055 405009P 50.000 sSY | 155.99000 7799.50| 85.00000 4250.00]| 150.00000 7500.00
CONCRETE SURFACE COURSE, 9" THICK | |
0056 452003M 10.000 SY | 300.00000 3000.00]| 165.00000 1650.00]| 350.00000 3500.00
PARTIAL DEPTH CONCRETE REPAIR | |
0057 453005M 10.000 SY | 400.00000 4000.00]| 200.00000 2000.00] 250.00000 2500.00
FULL DEPTH CONCRETE PAVEMENT REPAIR, | |
CONCRETE CLASS V | |
0058 453006M 10.000 SY | 130.55000 1305.50] 165.00000 1650.00]| 500.00000 5000.00
FULL DEPTH CONCRETE PAVEMENT REPAIR, HM | |
0075 601122P 143.000 LF | 31.41000 4491.63| 60.00000 8580.00| 30.00000 4290.00
15" REINFORCED CONCRETE PIPE | |
0076 602018M 2.000 U | 2784.50000 5569.00] 3600.00000 7200.00 | 3000.00000 6000.00
INLET, TYPE E | |
0077 602054M 2.000 U | 3067.20000 6134.40] 3800.00000 7600.00| 2500.00000 5000.00
|

MANHOLE, 4' DIAMETER



GUIDE SIGN, TYPE GA, STEEL "U" POST
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TABULATION OF BIDS
CALL ORDER : 103 CONTRACT 1ID 11103 COUNTIES GLOUCESTER CAMDEN
LETTING DATE 03/08/11 10:00AM DISTRICT sl
SET-ASIDE
| ( 1 ) H0213 | ( 2 ) G5094 | ( 3 ) M681l6
|[HAINES AND KIBBLEHOUSE INC | GLASGOW INC |MOUNT CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0078 602099M 11.000 U© | 507.00000 5577.00] 500.00000 5500.00] 300.00000 3300.00
RESET EXISTING CASTING | |
0079 602105M 3.000 U | 1112.00000 3336.00] 1400.00000 4200.00 | 1000.00000 3000.00
SET INLET TYPE B, CASTING | |
0080 602129M 1.000 U | 560.25000 560.25] 1200.00000 1200.00] 1000.00000 1000.00
RECONSTRUCTED INLET, TYPE E, USING | |
EXISTING CASTING | |
0081 603057P 1453.000 T | 35.67000 51828.51| 45.00000 65385.00| 62.03000 90129.59
ROCK BACKFILL | |
0082 606012P 4.000 SY | 100.50000 402.00] 61.00000 244.00] 100.00000 400.00
CONCRETE SIDEWALK, 4" THICK | |
0083 607012P 150.000 LF | 162.00000 24300.00] 165.00000 24750.00] 240.00000 36000.00
24" X 41" CONCRETE BARRIER CURB | |
0085 609003M 3989.000 LF | 23.00000 91747.00]| 30.00000 119670.00]| 23.00000 91747.00
BEAM GUIDE RAIL | |
0086 609006M 24.000 LF | 144.55000 3469.20] 145.00000 3480.00] 144.00000 3456.00
BEAM GUIDE RAIL, DUAL-FACED | |
0087 609024M 1.000 U© | 2652.00000 2652.00] 2300.00000 2300.00] 2600.00000 2600.00
FLARED GUIDE RAIL TERMINAL | |
0088 609039M 1.000 U | 730.00000 730.00 | 575.00000 575.00] 700.00000 700.00
BEAM GUIDE RAIL ANCHORAGE | |
0089 609075M 4121.000 LF | 3.00000 12363.00] 0.50000 2060.50] 3.00000 12363.00
REMOVAL OF BEAM GUIDE RAIL | |
0090 610003M 11799.000 LF | 0.39000 4601.61| 0.40000 4719.60 | 0.40000 4719.60
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
an | | |
0091 610007M 1200.000 LF | 0.65000 780.00 | 0.65000 780.00 | 0.60000 720.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
8" | | '
0092 610012M 238.000 U | 25.00000 5950.00] 25.50000 6069.00]| 25.00000 5950.00
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0093 610018M 51.000 U | 25.00000 1275.00| 25.50000 1300.50] 25.00000 1275.00
RPM, MONO-DIRECTIONAL, AMBER LENS | |
0094 610024M 229.000 U | 14.53000 3327.37] 1.00000 229.00] 10.00000 2290.00
REMOVAL OF RPM | |
0095 612003P 9.000 SF | 76.00000 684.00] 50.00000 450.00 | 30.00000 270.00
REGULATORY AND WARNING SIGN | |
0096 612006P 85.000 SF | 43.00000 3655.00] 120.00000 10200.00]| 22.00000 1870.00
|
|

SUPPORTS
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TABULATION OF BIDS
CALL ORDER 103 CONTRACT 1ID 11103 COUNTIES GLOUCESTER CAMDEN
LETTING DATE 03/08/11 10:00AM DISTRICT sl
SET-ASIDE
| 1 ) HO0213 | ( 2 ) G5094 | ( 3 ) M681l6
|HAINES AND KIBBLEHOUSE INC | GLASGOW INC |[MOUNT CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0097 612015P 315.000 SF | 51.00000 16065.00]| 20.00000 6300.00] 20.00000 6300.00
GUIDE SIGN PANEL, TYPE GO | |
0098 652234P 77.000 LF | 47.98000 3694.46| 30.00000 2310.00]| 20.00000 1540.00
12" POLYVINYL CHLORIDE SEWER PIPE | |
0099 701015P 13.000 LF | 32.00000 416.00] 29.50000 383.50] 22.00000 286.00
2" RIGID METALLIC CONDUIT | |
0100 701021P 2873.000 LF | 33.00000 94809.00] 30.00000 86190.00] 29.00000 83317.00
3" RIGID METALLIC CONDUIT | |
0101 701102M 22.000 U | 1550.00000 34100.00] 1400.00000 30800.00] 1500.00000 33000.00
18" X 36" JUNCTION BOX | |
0102 701153M 1.000 U | 1950.00000 1950.00]| 1800.00000 1800.00]| 1100.00000 1100.00
FOUNDATION, TYPE 1M | |
0103 701156M 1.000 U© | 3050.00000 3050.00] 2800.00000 2800.00] 2800.00000 2800.00
FOUNDATION, TYPE 2M | |
0104 701174M 1.000 U | 2800.00000 2800.00| 2400.00000 2400.00]| 2900.00000 2900.00
METER CABINET, TYPE 1M | |
0105 701178M 1.000 U© | 10610.00000 10610.00]| 9500.00000 9500.00] 10000.00000 10000.00
METER CABINET, TYPE 2M | |
0106 701192P 3885.000 LF | 2.95000 11460.75] 2.50000 9712.50]| 2.20000 8547.00
GROUND WIRE, NO. 8 AWG | |
0107 701195P 7859.000 LF | 3.50000 27506.50] 3.05000 23969.95] 4.20000 33007.80
MULTIPLE LIGHTING WIRE, NO. 2 AWG | |
0108 701198P 289.000 LF | 3.60000 1040.40| 3.00000 867.00| 2.30000 664.70
MULTIPLE LIGHTING WIRE, NO. 6 AWG | |
0109 701207P 12152.000 LF | 4.03000 48972.56| 4.10000 49823.20] 5.50000 66836.00
SERVICE WIRE, NO. 1/0 AWG | |
0110 701210P 227.000 LF | 3.55000 805.85] 3.15000 715.05]| 4.20000 953.40
SERVICE WIRE, NO. 2 AWG | |
0111 701230M 1.000 U© | 2670.00000 2670.00] 2325.00000 2325.00] 7000.00000 7000.00
TRANSFORMER | |
0112 701241P 11389.000 LF | 6.66000 75850.74 | 5.90000 67195.10] 6.20000 70611.80
MULTIPLE LIGHTING WIRE, NO. 2/0 AWG | |
0119 202033M 5.000 U | 425.00000 2125.00] 430.00000 2150.00] 500.00000 2500.00
SOIL SAMPLING AND ANALYSES, ACID | |
PRODUCING SOIL | |
0120 202039M 158.000 T | 1.07000 169.06 | 45.00000 7110.00| 30.00000 4740.00
DISPOSAL OF ACID PRODUCING SOIL | |
SECTION TOTALS | S 1,975,829.88] S 2,377,000.20] S 2,746,908.26
+ + +
SECTION 0002 CONSTRUCTION ENGINEERING
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TABULATION OF BIDS
CALL ORDER : 103 CONTRACT 1ID 11103 COUNTIES : GLOUCESTER CAMDEN
LETTING DATE : 03/08/11 10:00AM DISTRICT sl
SET-ASIDE
| ( 1 ) H0213 | ( 2 ) G5094 | ( 3 ) M681l6
|[HAINES AND KIBBLEHOUSE INC | GLASGOW INC |MOUNT CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0007 155006M 1.000 U© | 32150.00000 32150.00] 32000.00000 32000.00] 40000.00000 40000.00
FIELD OFFICE TYPE B SET UP | |
0008 155024M 15.000 MO | 428.00000 6420.00] 2200.00000 33000.00] 2500.00000 37500.00
FIELD OFFICE TYPE B MAINTENANCE | |
0009 155039M LUMP | 6000.00000 6000.00] 6000.00000 6000.00]| 6000.00000 6000.00
TELEPHONE SERVICE | |
SECTION TOTALS | $ 44,570.00] $ 71,000.00] $ 83,500.00
+ + +
SECTION 0003 NON PARTICIPATING (ROADWAY)
| | |
0002 152003P LUMP | 1000.00000 1000.00| 4332.00000 4332.00]| 2000.00000 2000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0118 810003M 2.000 ACRE | 600.00000 1200.00]| 610.00000 1220.00] 600.00000 1200.00
MOWING | | |
SECTION TOTALS | $ 2,200.00| $ 5,552.00| $ 3,200.00
+ + +
SECTION 0004 EROSION CONTROL
| | |
0011 158009M 6607.000 LF | 5.15000 34026.05| 6.15000 40633.05] 5.00000 33035.00
HEAVY DUTY SILT FENCE, ORANGE | |
0012 158030M 6.000 U | 150.00000 900.00] 110.00000 660.00] 125.00000 750.00
INLET FILTER TYPE 2, 2' X 4' | |
0013 158033M 21.000 U | 160.00000 3360.00] 183.00000 3843.00] 200.00000 4200.00
INLET FILTER TYPE 2, 4' X 4°' | |
0014 158060M 145.000 T | 22.54000 3268.30] 40.00000 5800.00]| 25.00000 3625.00
CONSTRUCTION DRIVEWAY | |
0015 158063P LUMP | 1315.00000 1315.00] 425.00000 425.00| 10000.00000 10000.00
CONCRETE WASHOUT SYSTEM | |
0016 158072M 1.000 U© | 550.00000 550.00] 500.00000 500.00] 500.00000 500.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0017 158084M 10.000 CY | 46.25000 462.50 | 40.00000 400.00 | 10.00000 100.00
EROSION CONTROL SEDIMENT REMOVAL | |
SECTION TOTALS | S 43,881.85]| S 52,261.05] S 52,210.00
+ + +
SECTION 0005 GENERAL LANDSCAPE
| | |
0084 608003P 2430.000 SY | 17.10000 41553.00]| 23.00000 55890.00] 22.00000 53460.00
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | |
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TABULATION OF BIDS

CALL ORDER : 103 CONTRACT ID : 11103 COUNTIES : GLOUCESTER CAMDEN
LETTING DATE : 03/08/11 10:00AM DISTRICT : sl
SET-ASIDE
| ( 1 ) HO0213 | ( 2 ) G5094 | ( 3 ) M681l6
|HAINES AND KIBBLEHOUSE INC | GLASGOW INC |MOUNT CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0113 804006P 2372.000 SY | 1.65000 3913.80] 1.40000 3320.80] 1.40000 3320.80
TOPSOILING, 4" THICK | |
0114 805003M 2669.000 LF | 2.00000 5338.00] 1.30000 3469.70] 1.40000 3736.60
TURF REPAIR STRIP | |
0115 806006P 2372.000 SY | 0.50000 1186.00]| 0.40000 948.80] 0.50000 1186.00
FERTILIZING AND SEEDING, TYPE A-3 | |
0116 806018P 237.000 SY | 0.50000 118.50]| 0.50000 118.50]| 1.00000 237.00
FERTILIZING AND SEEDING, TYPE F | |
0117 809003M 2609.000 SY | 0.50000 1304.50] 0.40000 1043.60]| 0.50000 1304.50
STRAW MULCHING | |
SECTION TOTALS | $ 53,413.80] $ 64,791.40] S 63,244.90
—————————————————————————————————————————— e
SECTION 0006 BRIDGE NO. 1
| | |
0069 507020P 156.000 LF | 115.80000 18064.80] 140.00000 21840.00| 130.00000 20280.00
ASPHALTIC BRIDGE JOINT SYSTEM | |
0072 551014P 78.000 LF | 98.98000 7720.44| 90.00000 7020.00| 100.00000 7800.00
DECK JOINT RESEAL | |
0073 555006M 319.000 T | 171.48000 54702.12] 280.00000 89320.00] 250.00000 79750.00
BRIDGE DECK WATERPROOF SURFACE COURSE | |
SECTION TOTALS | S 80,487.36| S 118,180.00] S 107,830.00
+ + +
SECTION 0007 BRIDGE NO. 2
| | |
0068 507002P 627.000 LF | 98.98000 62060.46| 300.00000 188100.00]| 275.00000 172425.00
ELASTOMERIC CONCRETE BRIDGE JOINT SYSTE | |
0074 555006M 751.000 T | 167.58000 125852.58| 280.00000 210280.00] 250.00000 187750.00
BRIDGE DECK WATERPROOF SURFACE COURSE | |
SECTION TOTALS | $ 187,913.04] $ 398,380.00] $ 360,175.00
+ + +
SECTION 0008 WALL NO. 1
| | |
0061 501006P 800.000 SF | 270.00000 216000.00] 375.00000 300000.00] 300.00000 240000.00
PERMANENT SHEETING | |
SECTION TOTALS | S 216,000.00]| S 300,000.00] $ 240,000.00
—————————————————————————————————————————— e

SECTION 0009 OVERHEAD SIGN SUPPORT STRUCTURE NO. 1
I
0038 201009P LUMP |
CLEARING SITE, STRUCTURE ( )
STRUCTURE NO. 0412-206

10000.00000 10000.00 16000.00000 16000.0

o

16000.00000 16000.00
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CALL ORDER : 103 CONTRACT ID : 11103 COUNTIES : GLOUCESTER CAMDEN
LETTING DATE : 03/08/11 10:00AM DISTRICT : sl
SET-ASIDE
| ( 1 ) HO0213 | ( 2 ) G5094 | ( 3 ) M681l6
|HAINES AND KIBBLEHOUSE INC | GLASGOW INC |MOUNT CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0042 202018P 90.000 cCY | 22.18000 1996.20| 86.00000 7740.00| 140.00000 12600.00
EXCAVATION, ACID PRODUCING SOIL | |
0059 501003P 1015.000 SF | 8.00000 8120.00] 6.00000 6090.00] 7.00000 7105.00
TEMPORARY SHEETING | |
0062 504003P 2663.000 LB | 3.15000 8388.45]| 2.25000 5991.75] 3.00000 7989.00
REINFORCEMENT STEEL | |
0064 504006P 1185.000 LB | 4.70000 5569.50] 2.25000 2666.25] 4.00000 4740.00
REINFORCEMENT STEEL, EPOXY-COATED | |
0066 504015P 50.000 cCY | 550.00000 27500.00] 625.00000 31250.00] 500.00000 25000.00
CONCRETE FOOTING | |
0070 512012M 1.000 U |  126000.00000 126000.00| 125000.00000 125000.00| 120000.00000 120000.00
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | |
____ STRUCTURE NO. 1 (0412-206) | |
SECTION TOTALS | $ 187,574.15] $ 194,738.00] $ 193,434.00
—————————————————————————————————————————— e

SECTION 0010  OVERHEAD SIGN SUPPORT STRUCTURE NO. 2
I I I

0037 201009P LUMP | 6600.00000 6600.00] 14000.00000 14000.00]| 14000.00000 14000.00
CLEARING SITE, STRUCTURE (__ ) | |
STRUCTURE NO. 0804-201 | |
0043 202009P 135.000 CY | 18.92000 2554.20] 70.00000 9450.00| 130.00000 17550.00
EXCAVATION, UNCLASSIFIED | |
0044 203009P 12.000 CY | 65.88000 790.56 | 60.00000 720.00]| 35.00000 420.00
I-9 SOIL AGGREGATE | |
0060 501003P 1400.000 SF | 6.00000 8400.00| 6.00000 8400.00| 5.00000 7000.00
TEMPORARY SHEETING | |
0063 504003P 2663.000 LB | 3.15000 8388.45| 2.25000 5991.75]| 3.00000 7989.00
REINFORCEMENT STEEL | |
0065 504006P 1185.000 LB | 4.70000 5569.50] 2.25000 2666.25] 4.00000 4740.00
REINFORCEMENT STEEL, EPOXY-COATED | |
0067 504015P 50.000 CY | 550.00000 27500.00| 625.00000 31250.00] 500.00000 25000.00
CONCRETE FOOTING | |
0071 512012M 1.000 U© | 125000.00000 125000.00|] 125000.00000 125000.00| 120000.00000 120000.00
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | |
____ STRUCTURE NO.2 (0804-201) | |
SECTION TOTALS | $ 184,802.71] $ 197,478.00] $ 196,699.00
—————————————————————————————————————————— LA st
CONTRACT TOTALS | S 2,976,672.79| S 3,779,380.65] S 4,047,201.16

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,
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TABULATION OF BIDS
CALL ORDER 103 CONTRACT 1ID 11103 COUNTIES GLOUCESTER CAMDEN
LETTING DATE 03/08/11 10:00AM DISTRICT : sl
SET-ASIDE
| 4 ) 12943 | ( 5 ) H0632 I (
|IEW CONSTR GP, INC | GEORGE HARMS CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 30000.00000 30000.00] 28000.00000 28000.00]
PERFORMANCE BOND AND PAYMENT BOND | |
0003 153003P LUMP | 8000.00000 8000.00]| 5000.00000 5000.00]
PROGRESS SCHEDULE | |
0004 153006P 12.000 U | 500.00000 6000.00] 500.00000 6000.00]
PROGRESS SCHEDULE UPDATE | |
0005 153012P 1068.000 HOUR | 0.01000 10.68] 0.50000 534.00]
TRAINEES | | |
0006 154003P LUMP | 500000.00000 500000.00| 510000.00000 510000.00]
MOBILIZATION | |
0010 157003M LUMP | 130000.00000 130000.00|] 120000.00000 120000.00]
CONSTRUCTION LAYOUT | |
0018 159003M 12.000 U | 118.13000 1417.56 | 189.00000 2268.00]
BREAKAWAY BARRICADE | |
0019 159006M 62.000 U | 77.56000 4808.72]| 129.00000 7998.00|
DRUM | | |
0020 159012M 800.000 SF | 14.32000 11456.00] 27.00000 21600.00]
CONSTRUCTION SIGNS | |
0021 159015M 1.000 U© | 1672.78000 1672.78]| 1430.00000 1430.00]|
CONSTRUCTION IDENTIFICATION SIGN, 4' X | |
8" | | |
0022 159021P 4253.000 LF | 57.04000 242591.12] 35.00000 148855.00]
CONSTRUCTION BARRIER CURB | |
0023 159027M 2.000 U | 2983.12000 5966.24] 3075.00000 6150.00]
FLASHING ARROW BOARD, 4' X 8' | |
0024 159030M 1.000 U | 11240.49000 11240.49] 6430.00000 6430.00]|
PORTABLE VARIABLE MESSAGE SIGN | |
0025 159054M 2.000 U | 4777.25000 9554.50| 7150.00000 14300.00]|
TEMPORARY CRASH CUSHION, INERTIAL | |
BARRIER SYSTEM, 14 MODULES | |
0026 159072M 3.000 U | 16727.76000 50183.28] 8990.00000 26970.00]
TEMPORARY CRASH CUSHION, QUADGUARD 6 | |
BAYS X 24" WIDE | |
0027 159108M 2.000 U | 31000.00000 62000.00] 12000.00000 24000.00]
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0028 159114M 16836.000 LF | 1.45000 24412.20] 1.40000 23570.40]
REMOVABLE BLACK LINE MASKING TAPE, 6" | |
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TABULATION OF BIDS

CALL ORDER : 103 CONTRACT ID : 11103 COUNTIES : GLOUCESTER CAMDEN
LETTING DATE : 03/08/11 10:00AM DISTRICT : sl
SET-ASIDE
| ( 4 ) 12943 | ( 5 ) H0632 | (
|IEW CONSTR GP, INC | GEORGE HARMS CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0029 159120M 32400.000 LF | 1.06000 34344.00] 1.00000 32400.00]
TEMPORARY PAVEMENT MARKING TAPE, 4" | |
0030 159126M 32400.000 LF | 0.18000 5832.00] 0.20000 6480.00]
TEMPORARY TRAFFIC STRIPES, 4" | |
0031 159141M 1000.000 HOUR | 65.00000 65000.00] 70.00000 70000.00]|
TRAFFIC DIRECTOR, FLAGGER | |
0032 159144M 1.000 U | 0.01000 0.01] 500.00000 500.00]
EMERGENCY TOWING SERVICE | |
0033 160003M LUMP | 2700.00000 2700.00] 2700.00000 2700.00]
FUEL PRICE ADJUSTMENT | |
0034 160006M LUMP | 12500.00000 12500.00] 12500.00000 12500.00]
ASPHALT PRICE ADJUSTMENT | |
0035 161003P LUMP | 13164.13000 13164.13| 25000.00000 25000.00]
FINAL CLEANUP | |
0036 201003P LUMP | 30000.00000 30000.00| 30000.00000 30000.00|
CLEARING SITE | |
0039 202003P 2.000 ACRE | 13915.36000 27830.72] 14600.00000 29200.00]
STRIPPING | |
0040 202006M 20.000 cCY | 376.10000 7522.00 | 500.00000 10000.00]
EXCAVATION, TEST PIT | |
0041 202009P 2593.000 cCY | 53.64000 139088.52]| 32.00000 82976.00|
EXCAVATION, UNCLASSIFIED | |
0045 301006P 436.000 CY | 61.36000 26752.96 | 90.60000 39501.60]
SUBBASE | | |
0046 302042P 1968.000 SY | 18.50000 36408.00] 13.20000 25977.60]
DENSE-GRADED AGGREGATE BASE COURSE, 8" | |
THICK | | |
0047 401009P 26368.000 SY | 2.23000 58800.64 | 4.00000 105472.00]
HMA MILLING, 3" OR LESS | |
0048 401021M 100.000 SY | 55.76000 5576.00] 152.50000 15250.00]
HOT MIX ASPHALT PAVEMENT REPAIR | |
0049 401030M 2413.000 GAL | 3.35000 8083.55] 8.00000 19304.00]
TACK COAT | |
0050 401036M 502.000 GAL | 3.35000 1681.70]| 0.01000 5.02]|
PRIME COAT | | |
0051 401090M 422.000 T | 139.40000 58826.80| 119.00000 50218.00]
HOT MIX ASPHALT 19 M 76 INTERMEDIATE | |
COURSE | | |
0052 401099M 1093.000 T | 100.37000 109704.41| 81.50000 89079.50]|
|

HOT MIX ASPHALT 25 M 64 BASE COURSE |
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TABULATION OF BIDS
CALL ORDER 103 CONTRACT 1ID 11103 COUNTIES GLOUCESTER CAMDEN
LETTING DATE 03/08/11 10:00AM DISTRICT sl
SET-ASIDE
| ( 4 ) 12943 | ( 5 ) H0632 | (
|IEW CONSTR GP, INC | GEORGE HARMS CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0053 401108M 5.000 U | 278.80000 1394.00]| 385.00000 1925.00]|
CORE SAMPLES, HOT MIX ASPHALT | |
0054 404006M 6743.000 T | 117.09000 789537.87] 120.00000 809160.00]
STONE MATRIX ASPHALT 12.5 MM SURFACE | |
COURSE | | |
0055 405009P 50.000 SY | 230.89000 11544.50] 55.50000 2775.00]|
CONCRETE SURFACE COURSE, 9" THICK | |
0056 452003M 10.000 SY | 1167.21000 11672.10]| 2100.00000 21000.00]
PARTIAL DEPTH CONCRETE REPAIR | |
0057 453005M 10.000 SY | 1858.61000 18586.10]| 2200.00000 22000.00]
FULL DEPTH CONCRETE PAVEMENT REPAIR, | |
CONCRETE CLASS V | |
0058 453006M 10.000 SY | 2256.35000 22563.50] 3675.00000 36750.00]
FULL DEPTH CONCRETE PAVEMENT REPAIR, HM | |
0075 601122P 143.000 LF | 117.79000 16843.97] 100.00000 14300.00]
15" REINFORCED CONCRETE PIPE | |
0076 602018M 2.000 U | 3984.36000 7968.72| 14850.00000 29700.00]|
INLET, TYPE E | |
0077 602054M 2.000 U | 5169.15000 10338.30] 9600.00000 19200.00]
MANHOLE, 4' DIAMETER | |
0078 602099M 11.000 U© | 631.22000 6943.42| 540.00000 5940.00]
RESET EXISTING CASTING | |
0079 602105M 3.000 U | 1141.51000 3424.53]| 1330.00000 3990.00]|
SET INLET TYPE B, CASTING | |
0080 602129M 1.000 U© | 1198.26000 1198.26| 4315.00000 4315.00]
RECONSTRUCTED INLET, TYPE E, USING | |
EXISTING CASTING | |
0081 603057P 1453.000 T | 107.88000 156749.64| 68.00000 98804.00]
ROCK BACKFILL | |
0082 606012P 4.000 SY | 90.33000 361.32] 88.00000 352.00]
CONCRETE SIDEWALK, 4" THICK | |
0083 607012P 150.000 LF | 180.66000 27099.00] 177.00000 26550.00]
24" X 41" CONCRETE BARRIER CURB | |
0085 609003M 3989.000 LF | 25.65000 102317.85]| 25.00000 99725.00|
BEAM GUIDE RAIL | |
0086 609006M 24.000 LF | 38.47000 923.28]| 158.00000 3792.00]
BEAM GUIDE RAIL, DUAL-FACED | |
0087 609024M 1.000 U© | 2620.68000 2620.68] 2910.00000 2910.00]
|

FLARED GUIDE RAIL TERMINAL
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TABULATION OF BIDS
CALL ORDER 103 CONTRACT 1ID 11103 COUNTIES GLOUCESTER CAMDEN
LETTING DATE 03/08/11 10:00AM DISTRICT sl
SET-ASIDE
| ( 4 ) 12943 | ( 5 ) H0632 | (
|IEW CONSTR GP, INC | GEORGE HARMS CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0088 609039M 1.000 U | 836.39000 836.39]| 800.00000 800.00]|
BEAM GUIDE RAIL ANCHORAGE | |
0089 609075M 4121.000 LF | 2.79000 11497.59] 3.00000 12363.00]
REMOVAL OF BEAM GUIDE RAIL | |
0090 610003M 11799.000 LF | 0.43000 5073.57] 0.40000 4719.60|
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
an | | I
0091 610007M 1200.000 LF | 0.72000 864.00| 0.70000 840.00]
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
8" | | '
0092 610012M 238.000 U | 27.88000 6635.44| 27.00000 6426.00|
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0093 610018M 51.000 U | 27.88000 1421.88]| 27.00000 1377.00]|
RPM, MONO-DIRECTIONAL, AMBER LENS | |
0094 610024M 229.000 U | 22.30000 5106.70] 7.00000 1603.00|
REMOVAL OF RPM | |
0095 612003P 9.000 SF | 83.77000 753.93] 82.00000 738.00]
REGULATORY AND WARNING SIGN | |
0096 612006P 85.000 SF | 133.03000 11307.55] 130.00000 11050.00]
GUIDE SIGN, TYPE GA, STEEL "U" POST | |
SUPPORTS | | |
0097 612015P 315.000 SF | 27.32000 8605.80| 56.00000 17640.00]|
GUIDE SIGN PANEL, TYPE GO | |
0098 652234P 77.000 LF | 100.68000 7752.36 | 73.00000 5621.00]|
12" POLYVINYL CHLORIDE SEWER PIPE | |
0099 701015P 13.000 LF | 36.24000 471.12] 34.00000 442.00]
2" RIGID METALLIC CONDUIT | |
0100 701021P 2873.000 LF | 33.46000 96130.58]| 32.50000 93372.50]
3" RIGID METALLIC CONDUIT | |
0101 701102M 22.000 U | 2118.85000 46614.70| 1855.00000 40810.00]|
18" X 36" JUNCTION BOX | |
0102 701153M 1.000 U | 2732.20000 2732.20] 3465.00000 3465.00]|
FOUNDATION, TYPE 1M | |
0103 701156M 1.000 U© | 3289.79000 3289.79] 4090.00000 4090.00]
FOUNDATION, TYPE 2M | |
0104 701174M 1.000 U | 5018.33000 5018.33] 12350.00000 12350.00]|
METER CABINET, TYPE 1M | |
0105 701178M 1.000 U© | 15054.98000 15054.98]| 17000.00000 17000.00]|
METER CABINET, TYPE 2M | |
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TABULATION OF BIDS
CALL ORDER 103 CONTRACT 1ID 11103 COUNTIES GLOUCESTER CAMDEN
LETTING DATE 03/08/11 10:00AM DISTRICT sl
SET-ASIDE
| ( 4 ) 12943 | ( 5 ) H0632 | (
|IEW CONSTR GP, INC | GEORGE HARMS CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0106 701192P 3885.000 LF | 1.67000 6487.95] 1.10000 4273.50]|
GROUND WIRE, NO. 8 AWG | |
0107 701195P 7859.000 LF | 5.30000 41652.70] 5.30000 41652.70]
MULTIPLE LIGHTING WIRE, NO. 2 AWG | |
0108 701198P 289.000 LF | 4.46000 1288.94| 2.20000 635.80]
MULTIPLE LIGHTING WIRE, NO. 6 AWG | |
0109 701207pP 12152.000 LF | 6.69000 81296.88| 6.10000 74127.20]
SERVICE WIRE, NO. 1/0 AWG | |
0110 701210P 227.000 LF | 5.58000 1266.66 | 4.40000 998.80]|
SERVICE WIRE, NO. 2 AWG | |
0111 701230M 1.000 U | 7248.70000 7248.70 | 3290.00000 3290.00]
TRANSFORMER | |
0112 701241Pp 11389.000 LF | 8.92000 101589.88]| 7.60000 86556.40|
MULTIPLE LIGHTING WIRE, NO. 2/0 AWG | |
0119 202033M 5.000 U | 379.16000 1895.80| 1530.00000 7650.00 |
SOIL SAMPLING AND ANALYSES, ACID | |
PRODUCING SOIL | |
0120 202039M 158.000 T | 20.63000 3259.54] 21.00000 3318.00]
DISPOSAL OF ACID PRODUCING SOIL | |
SECTION TOTALS | $ 3,410,370.01] $ 3,260,066.62| $
+ + +
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0007 155006M 1.000 U | 42088.45000 42088.45| 90000.00000 90000.00|
FIELD OFFICE TYPE B SET UP | |
0008 155024M 15.000 MO | 2787.96000 41819.40| 4200.00000 63000.00]|
FIELD OFFICE TYPE B MAINTENANCE | |
0009 155039M LUMP | 6000.00000 6000.00| 6000.00000 6000.00]|
TELEPHONE SERVICE | |
SECTION TOTALS | $ 89,907.85] $ 159,000.00] $
—————————————————————————————————————————— e
SECTION 0003 NON PARTICIPATING (ROADWAY)
| | |
0002 152003P LUMP | 5966.23000 5966.23| 9500.00000 9500.00]|
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0118 810003M 2.000 ACRE | 669.11000 1338.22] 430.00000 860.00|
MOWING | | |
SECTION TOTALS | $ 7,304.45] $ 10,360.00] $
—————————————————————————————————————————— e

SECTION 0004 EROSION CONTROL
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TABULATION OF BIDS

CALL ORDER : 103 CONTRACT ID : 11103 COUNTIES : GLOUCESTER CAMDEN
LETTING DATE : 03/08/11 10:00AM DISTRICT : sl
SET-ASIDE
| ( 4 ) 12943 | ( 5 ) H0632 | (
|IEW CONSTR GP, INC | GEORGE HARMS CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0011 158009M 6607.000 LF | 7.65000 50543.55] 7.25000 47900.75]|
HEAVY DUTY SILT FENCE, ORANGE | |
0012 158030M 6.000 U | 215.93000 1295.58]| 188.00000 1128.00]
INLET FILTER TYPE 2, 2' X 4°' | |
0013 158033M 21.000 U | 543.37000 11410.77| 194.00000 4074.00|
INLET FILTER TYPE 2, 4' X 4°' | |
0014 158060M 145.000 T | 63.44000 9198.80]| 41.00000 5945.00]
CONSTRUCTION DRIVEWAY | |
0015 158063P LUMP | 13077.53000 13077.53]| 2500.00000 2500.00]
CONCRETE WASHOUT SYSTEM | |
0016 158072M 1.000 U | 1193.25000 1193.25] 1300.00000 1300.00]
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0017 158084M 10.000 cCY | 380.46000 3804.60] 17.00000 170.00]
EROSION CONTROL SEDIMENT REMOVAL | |
SECTION TOTALS | $ 90,524.08| $ 63,017.75] $
—————————————————————————————————————————— e
SECTION 0005 GENERAL LANDSCAPE
| | |
0084 608003P 2430.000 sSY | 28.55000 69376.50] 38.00000 92340.00]
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | |
0113 804006P 2372.000 SY | 1.56000 3700.32] 5.20000 12334.40]|
TOPSOILING, 4" THICK | |
0114 805003M 2669.000 LF | 1.56000 4163.64| 0.50000 1334.50]
TURF REPAIR STRIP | |
0115 806006P 2372.000 SY | 0.50000 1186.00]| 0.50000 1186.00]|
FERTILIZING AND SEEDING, TYPE A-3 | |
0116 806018P 237.000 SY | 1.12000 265.44| 1.35000 319.95]
FERTILIZING AND SEEDING, TYPE F | |
0117 809003M 2609.000 SY | 0.56000 1461.04| 0.50000 1304.50]
STRAW MULCHING | |
SECTION TOTALS | $ 80,152.94| $ 108,819.35] $
—————————————————————————————————————————— e
SECTION 0006 BRIDGE NO. 1
| | |
0069 507020P 156.000 LF | 156.97000 24487.32] 223.00000 34788.00|
ASPHALTIC BRIDGE JOINT SYSTEM | |
0072 551014P 78.000 LF | 79.79000 6223.62] 71.00000 5538.00]
DECK JOINT RESEAL | |
0073 555006M 319.000 T | 278.80000 88937.20]| 415.00000 132385.00]|
BRIDGE DECK WATERPROOF SURFACE COURSE | |
SECTION TOTALS | $ 119,648.14| $ 172,711.00] $
+ + +

SECTION 0007 BRIDGE NO. 2
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TABULATION OF BIDS

CALL ORDER : 103 CONTRACT ID : 11103 COUNTIES : GLOUCESTER CAMDEN
LETTING DATE : 03/08/11 10:00AM DISTRICT : sl
SET-ASIDE
| ( 4 ) 12943 | ( 5 ) H0632 I (
|IEW CONSTR GP, INC | GEORGE HARMS CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0068 507002P 627.000 LF | 401.43000 251696.61| 255.00000 159885.00]|
ELASTOMERIC CONCRETE BRIDGE JOINT SYSTE | |
0074 555006M 751.000 T | 278.80000 209378.80] 415.00000 311665.00]
BRIDGE DECK WATERPROOF SURFACE COURSE | |
SECTION TOTALS | $ 461,075.41] $ 471,550.00] $
—————————————————————————————————————————— e
SECTION 0008 WALL NO. 1
| | |
0061 501006P 800.000 SF | 411.88000 329504.00] 289.00000 231200.00]
PERMANENT SHEETING | |
SECTION TOTALS | $ 329,504.00] $ 231,200.00] $
—————————————————————————————————————————— e

SECTION 0009  OVERHEAD SIGN SUPPORT STRUCTURE NO. 1
I I I

0038 201009P LUMP | 16000.00000 16000.00] 16000.00000 16000.00]
CLEARING SITE, STRUCTURE (___) | |
STRUCTURE NO. 0412-206 | |
0042 202018P 90.000 cCY | 81.09000 7298.10| 12.00000 1080.00]
EXCAVATION, ACID PRODUCING SOIL | |
0059 501003P 1015.000 SF | 52.27000 53054.05] 16.00000 16240.00]
TEMPORARY SHEETING | |
0062 504003P 2663.000 LB | 1.86000 4953.18]| 1.35000 3595.05]
REINFORCEMENT STEEL | |
0064 504006P 1185.000 LB | 2.05000 2429.25] 2.00000 2370.00]|
REINFORCEMENT STEEL, EPOXY-COATED | |
0066 504015P 50.000 CY | 865.89000 43294.50]| 600.00000 30000.00]
CONCRETE FOOTING | |
0070 512012M 1.000 U© | 140641.04000 140641.04] 274000.00000 274000.00]|
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | |
____ STRUCTURE NO. 1 (0412-206) | |
SECTION TOTALS | $ 267,670.12] $ 343,285.05] $
—————————————————————————————————————————— et T st

SECTION 0010 OVERHEAD SIGN SUPPORT STRUCTURE NO. 2

0037 201009P LUMP | 14000.00000 14000.00]| 14000.00000 14000.00]|
CLEARING SITE, STRUCTURE (___) | |
STRUCTURE NO. 0804-201 | |
0043 202009P 135.000 CY | 88.37000 11929.95]| 12.00000 1620.00]|
|

EXCAVATION, UNCLASSIFIED
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TABULATION OF BIDS

CALL ORDER : 103 CONTRACT ID : 11103 COUNTIES : GLOUCESTER CAMDEN
LETTING DATE : 03/08/11 10:00AM DISTRICT : sl
SET-ASIDE
| ( 4 ) 12943 | ( 5 ) H0632 | (
|IEW CONSTR GP, INC | GEORGE HARMS CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0044 203009P 12.000 cCY | 72.47000 869.64| 47.50000 570.00]
I-9 SOIL AGGREGATE | |
0060 501003P 1400.000 SF | 25.82000 36148.00] 11.70000 16380.00]
TEMPORARY SHEETING | |
0063 504003P 2663.000 LB | 1.86000 4953.18]| 1.35000 3595.05]
REINFORCEMENT STEEL | |
0065 504006P 1185.000 LB | 2.05000 2429.25] 2.00000 2370.00]
REINFORCEMENT STEEL, EPOXY-COATED | |
0067 504015P 50.000 cCY | 993.36000 49668.00| 600.00000 30000.00]
CONCRETE FOOTING | |
0071 512012M 1.000 U | 139525.85000 139525.85| 273700.00000 273700.00]
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | |
____ STRUCTURE NO.2 (0804-201) | |
SECTION TOTALS | $ 259,523.87] $ 342,235.05] $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 5,115,680.87] $ 5,162,244.82| $

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



